

ADDENDUM NO. 2

Project: PFAS Testing of Wastewater and Biosolids Consultant

Owner: Madison Metropolitan Sewerage District

Address: 1610 Moorland Road, Madison, WI 53713

Date: October 21, 2026

TO: ALL POTENTIAL PROPOSERS

This Addendum forms a part of the Contract Documents and modifies the original Proposal Documents as described below. These changes shall be considered as included in the original documents.

Proposers shall acknowledge receipt of this Addendum by signing in the space provided and submitting this Addendum with their Proposal. Failure to do so may result in the Proposal being considered nonresponsive.

CONTACT INFORMATION

Name: Jessica McCammon

Title: Chemist 2

Email/Phone: 608-222-1201, Extension 117 / rfp@madsewer.org

PROPOSER ACKNOWLEDGMENT

Proposer Name: _____

Authorized Signature: _____

Date: _____

ADDENDUM DETAILS

Project: PFAS Testing of Wastewater and Biosolids Consultant

Addendum Pages: 2

REVISIONS TO THE PROPOSAL DOCUMENTS

Parts, Tasks, Hours, and Proposed Budget - Page 12

The following paragraph is deleted in its entirety:

Provide estimated hours and budget for each part and tasks included in your approach as well as an overall project budget. Include billable rates for each team member; indicate any expenses (e.g., travel, food, etc.) that are billed outside of salaries and account for any expected adjustments.

The District has a budget of \$100,000 for consultant support in 2027 and anticipates a similar budget in 2028 and 2029 work; however, costs should be in line with the scope and timeline of the engagement. A proposer may wish to consider providing cost estimates in tiers if they feel some services would be beneficial but are concerned the total cost would be too high.

And is replaced with:

Provide estimated hours and budget for each part and tasks included in your approach as well as an overall project budget total and 2027, 2028, and 2029 costs separated. Include billable rates for each team member; indicate any expenses (e.g., travel, food, etc.) that are billed outside of salaries and account for any expected adjustments.

The District has a budget of \$100,000 for consultant support in 2027 and anticipates a similar budget in 2028 and 2029 work; however, costs should be in line with the scope and timeline of the engagement. A proposer may wish to consider providing cost estimates in tiers if they feel some services would be beneficial but are concerned the total cost would be too high.

Note: We require annual reports for 2027, 2028, and 2029 on this contract, which are finalized by mid-year the following year. The 2029 annual report would be due August 1, 2030 and would be on the Purchase Order for this contract but would be a part of the 2030 budget spending. There will be a 2026 report being prepared in 2027 that would be factored into the 2027 budget but on another contract.